

## **Transport and Works Act 1992**

### **The Transport and Works (Applications and Objections Procedure) (England and Wales) Rules 2006**

#### **Rule 10(3)(b)(ii)**

#### **The Ashton Vale to Temple Meads and Bristol City Centre Rapid Transit Order**

#### **ESTIMATE OF COSTS**

<b>Purpose</b>	<b>Amount £'000</b>
<b>A General</b>	
1. Surveying, drilling and soil sampling.	0
2. Acquisition of land and rights over land.	7,505
3. Earthworks (including land reclamation and landscaping).	4,340
4. Fees of professional and other advisors, in connection with the implementation of the project once authorised.	1,288
<b>B Transport Systems</b>	
1. Tunnels and bridges.	2,480
2. Highway works, including alterations to and relocation of existing services and statutory undertakers' apparatus.	17,085
3. Permanent way or other supporting/guiding structures.	12,100
4. Workshops, depots, stations and other buildings.	0
5. Electrical plant and equipment.	0
6. Signalling and communications.	3,000
7. Vehicles.	0
8. Alteration, modification and removal of existing works.	0
9. Other major items.	0
<b>Carried forward</b>	<b>47,798</b>

<b>Purpose</b>	<b>Amount £'000</b>
<b>Brought forward</b>	47,798
<b>C Inland Waterways</b>	
<i>Not applicable</i>	
<b>D Works which interfere with rights of navigation</b>	
1. The principal components of each description of works prescribed by order made under section 4.	0
2. Plant, equipment and ancillary works required in connection with such works.	0
3. Other major items: works to Prince Street Bridge and Ashton Avenue Bridge.	Incl. in item B.1
<b>TOTAL</b>	<b>47,798</b>